



REPUBLIC OF THE PHILIPPINES
ILOILO STATE COLLEGE OF FISHERIES-DINGLE CAMPUS

Office of Bids and Awards Committee

San Matias, Dingle, Iloilo
5035 Philippines

Contact Nos. (033)337-1591/(+63)9395292990

Website: www.iscof.edu.ph / Email: iscofdingle@yahoo.com / iscofdlecampus@gmail.com / dingle@iscof.edu.ph



Reference Number: ITB No. 23-02-001 Philgeps Reference No. (9482191)
Name of project: Expansion of College of Agriculture Building-Phase II

Standard Form Number: SFINFRA-64
Revised on : August 11, 2004

**BAC Resolution Declaring Lowest Calculated Responsive Bid (LCRB)
and Recommending Approval of Committee's Finding**

**Resolution No. 001
Series of 2023**

WHEREAS, the ILOILO STATE COLLEGE OF FISHERIES-DINGLE CAMPUS advertised the Invitation to Apply for Eligibility and to Bid for the Expansion of College of Agriculture Building-Phase II with the Approved Budget for the Contract (ABC) in the amount of Four Million Pesos Only (Php 4,000,000.00) the same in the **Philippine Government Electronic Procurement System (PHILGEPS)** and conspicuous places at the premises of ISCOF Dingle Campus;

WHEREAS, in response to the said advertisement, fifteen (15) bidders' intent and purchase bidding documents for the project Expansion of College of Agriculture Building-Phase II, but only thirteen (13) bidders submitted their application for eligibility to bid before the deadline of March 7, 2023 from 8:00 o'clock in the morning up to 5:00 o'clock in the afternoon;

WHEREAS, as agreed during the Pre-bid conference that there will be a conduct of physical evaluation/inspection for the projects to ascertain that not only on documents bidder are complying but also on the unit/infra project as well;

WHEREAS, the bidder found substantially complying be declared the Lowest Calculated Responsive Bid (LCRB) based on the documents presented, however if found not complying after the post-qualification findings, the Bids & Awards Committee reserves its right to disqualified the bidder;

WHEREAS, for the purposes of ascertaining bid proposals found to be substantially complying during the opening of bids on March 8, 2023 at exactly 9:00 o'clock in the morning the following are the result;

EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II (ABC) = Php 4,000,000.00

BID AMOUNT AS READ

BIDDERS	Bid Price	% Variance from ABC
1. IJOJPA CONSTRUCTION	Php 3,595,883.37	0.11%
2. PESOM CONSTRUCTION SERVICES	Php 3,958,294.41	0.01%
3. SKAB DRAGON CONSTRUCTION CO.	Php 3,560,889.00	0.11%
4. QUATRO AMIGOS BUILDERS AND SUPPLY	Php 3,983,130.42	0.01%
5. ENERGO CONSTRUCTION	Php 3,382,815.57	0.16%
6. 5'S CONSTRUCTION AND SUPPLY	Php 3,580,000.00	0.11%
7. DRITZ CONSTRUCTION AND SUPPLY	Php 3,990,804.75	0.01%
8. HRD BUILDERS AND SUPPLY	Php 3,384,425.99	0.16%
9. ALJ CONSTRUCTION AND SUPPLY	Php 3,991,665.19	0.01%
10. OTING CONSTRUCTION AND SUPPLY	Php 3,554,452.21	0.12%
11. A MAQUILING CONSTRUCTION AND SUPPLY	Php 3,949,634.63	0.02%
12. RC AND RC PRIME CORPORATION	Php 3,521,545.00	0.12%
13. AXL BUILDERS CONSTRUCTION AND SUPPLIES, INC.	FAILED	Bid Form had a written discounted amount.



REPUBLIC OF THE PHILIPPINES
ILOILO STATE COLLEGE OF FISHERIES-DINGLE CAMPUS

Office of Bids and Awards Committee

San Matias, Dingle, Iloilo

5035 Philippines

Contact Nos. (033)337-1591/(+63)9395292990

Website: www.iscof.edu.ph / Email: iscofdingle@yahoo.com / iscofdlecampus@gmail.com / dingle@iscof.edu.ph



WHEREAS, the detailed evaluation of bids conducted on March 13, 2023 at 10:00 o'clock in the morning, resulted in the following:

EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II (ABC) = Php 4,000,000.00

BID AMOUNT AS CALCULATED

BIDDERS	Bid Price	% Variance from ABC
1. IJOJPA CONSTRUCTION	Php 3,595,883.37	0.11%
2. PESOM CONSTRUCTION SERVICES	Php 3,958,294.41	0.01%
3. SKAB DRAGON CONSTRUCTION CO.	Php 3,560,889.00	0.11%
4. QUATRO AMIGOS BUILDERS AND SUPPLY	Php 3,983,130.42	0.01%
5. ENERGO CONSTRUCTION	Php 3,382,815.57	0.16%
6. 5'S CONSTRUCTION AND SUPPLY	Php 3,580,000.00	0.11%
7. DRITZ CONSTRUCTION AND SUPPLY	Php 3,990,804.75	0.01%
8. HRD BUILDERS AND SUPPLY	Php 3,384,425.99	0.16%
9. ALJ CONSTRUCTION AND SUPPLY	Php 3,991,665.19	0.01%
10. OTING CONSTRUCTION AND SUPPLY	Php 3,554,452.21	0.12%
11. A MAQUILING CONSTRUCTION AND SUPPLY	Php 3,949,634.63	0.02%
12. RC AND RC PRIME CORPORATION	Php 3,521,545.00	0.12%
13. AXL BUILDERS CONSTRUCTION AND SUPPLIES, INC.	FAILED	Bid Form had a written discounted amount.

WHEREAS, AXL Builders Construction and Supplies was rated ineligible and "failed" to pass the criteria of the required financial documents for writing a discounted amount in the Bid Form as agreed during the Pre-Bid Conference, "Discounts written in the Bid Form is not allowed; Bidders who offer discounts in the Bid Form will automatically disqualified";

WHEREAS, the Bids and Awards Committee, its Secretariats and Technical Working Group conducted a post-qualification conference conducted on March 13, 2023 at 1:00 o'clock in the afternoon, and found that the Lowest Calculated Responsive Bid bidder **ENERGO CONSTRUCTION** for the project "Expansion of College of Agriculture Building-Phase II" complied with and was responsive to all the requirements and conditions as specified in the Bidding Documents;

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the bidder with the "**Lowest Calculated Responsive Bid**" its bid has been found responsive;

NOW, THEREFORE, We, the members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a.) To declare **ENERGO CONSTRUCTION** as the Lowest Calculated Responsive Bid (LCRB) for the project **EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II**, with its bid in the amount of **THREE MILLION THREE HUNDRED EIGHTY-TWO THOUSAND EIGHT HUNDRED FIFTEEN PESOS & 57/100 (Php 3,382,815.57)**;



REPUBLIC OF THE PHILIPPINES
ILOILO STATE COLLEGE OF FISHERIES

Office of the President

Tiwi, Barotac Nuevo, Iloilo
5007 Philippines
Contact No. (+63) 917-624-6100



Website: www.iscof.edu.ph / Email: suc.president@iscof.edu.ph / iscofpresident@gmail.com

Standard Form Number: SF-INFR-6765
Revised ON August 11, 2004

Project Reference Number: ITB No. 23-02-0011 (Philgeps Ref. No. 9482191)
Contract Name : Expansion of College of Agriculture Building-Phase II
Location : ISCOF-Dingle Campus, Bgy. San Matias, Dingle, Iloilo

NOTICE OF AWARD

March 16, 2023

Date

ENGR. RAL JOY VENCER PATRICIO
The Owner
ENERGO CONSTRUCTION
50 Burgos St., Bgry. Burgos-Mabini Plaza
La Paz, Iloilo

Dear Sir/Madame:

We hereby accept your bid for the above stated project and therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid (LCRB) at a total Contract Price equivalent to **THREE MILLION THREE HUNDRED EIGHTY-TWO THOUSAND EIGHT HUNDRED FIFTEEN PESOS ONLY & 57/100.00 (Php 3,382,815.57)**.

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to submit to us the following:

a. This Notice with your signed "conforme" thereon,	Amount of Performance Security (Equal to Percentage of the Total Contract Price)
Form of Performance Security	
b. Cash or cashier's/manager's check issued by a Universal or Commercial Bank	Ten percent (10%)
c. Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank; provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank	
d. Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security	Thirty Percent (30%)
e. Any combination of the foregoing	Proportionate to share of form with respect to total amount of security
f. The PERT/CPM diagram and Bar Chart with S-Curve and Cash Flow	

Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

NORBY D. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:

FRANZ J. HALUD C. HALUD
Contractor/Representative
Date received: 3/16/23

The Head of the Procuring Entity, through the Procurement Unit/Office, immediately upon approval of the recommendation for award, shall issue the Notice of Award to the bidder with the LCRB.



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 4128312)

Status: Updated

Reference Number:

9482191

Control Number:

ITB NO. 23-02-001

Bid Notice Title:

EXPANSION OF COLLEGE
OF AGRICULTURE

BUILDING-PHASE II

Approved Budget:

Php4,000,000.00

Procurement Mode:

Public Bidding

Classification:

Civil Works

Category:

Construction Projects

Applicable Procurement

Rules:

Implementing Rules and
Regulations

Funding Source:

Government of the
Philippines (GOP)

Funding Instrument:

General Appropriations Act

Location:

Iloilo

Contract Duration:

Contact Person:

Ma. Annalyn Soubiron

Created By:

Ma. Annalyn Soubiron

ILOILO STATE COLLEGE OF FISHERIES - DINGLE CAMPUS
San Matias Dingle Iloilo, Region VI, Philippines

Awardee :

ENERGO CONSTRUCTION

Address :

50 Burgos St.,Brgy. Burgos
Mabini Plaza, Lapaz Iloilo City
Iloilo, Region VI, Philippines

Construction Project

Contact Person :

Ral Joy Vencer Patricio

Designation :

ElectricalEngineer

Award Type:

Award Notice

Contract Amount:

Php3,382,815.57

Award Date:

16-Mar-2023

Publish Date:

24-Mar-2023

Date Last Updated:

24-Mar-2023

Contract Number:

ITB NO. 23-02-001

Proceed Date:

24-Mar-2023

Contract Effectivity

Date:

01-Apr-2023

Contract End Date:

29-Jul-2023

Created By:

Ma. Annalyn Darroca

Soubiron

Date Created:

24-Mar-2023

Approver:

View Documents:

11

Line Item

#	Product/Service/Project Name	Budget
1	Construction Project, Expansion of College of Agriculture Building-Phase II, 72000000, 1, Lot	Php4,000,000.00

Reason for Award :

LCRB



REPUBLIC OF THE PHILIPPINES
ILOILO STATE COLLEGE OF FISHERIES-DINGLE CAMPUS
 Office of Bids and Award Committee
 Dingle, Iloilo
 5035 Philippines



Telefax No.; (033)337-1591 / (+63)09612077089
 Website: www.iscof.edu.ph / Email: iscofdingle@yahoo.com /
iscofdlecampus@gmail.com / dingle@iscof.edu.ph

**CONTRACT AND AGREEMENT
 FOR THE PROJECT: CONTRACT NO. INFRA NO. 23-02-001
 (Philgeps Reference No. 9482191)**

EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II

KNOW ALL MEN BY THESE PRESENTS:

This Contract/Agreement made and entered into this March 20, 2023 at ILOILO STATE COLLEGE OF FISHERIES-Dingle Campus, Iloilo Philippines,

The GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, (Iloilo State College of Fisheries-Dingle Campus, Dingle, Iloilo) represented by DR. NORDY D. SIASON, JR., SUC President II with Office address at Iloilo State College of Fisheries-Main Campus, Bgy. Tiwi Btac. Nuevo, Iloilo, as the PARTY OF THE FIRST PART, hereinafter referred to as the EMPLOYER/OWNER, duly authorized for this purpose.

and

ENERGO CONSTRUCTION, a corporation, duly organized and existing by virtue of the Laws of the Republic of the Philippines with office address at Burgos St. Lapaz, Iloilo represented by ENGR. RAL JOY VENCER PATRICIO Owner as the PARTY OF THE SECOND PART, hereinafter referred to as the CONTRACTOR who has been duly authorized for this purpose.

"WITNESSETH"

WHEREAS, in accordance with the advertisement of the OWNER published/posted with the Revised Implementing Rules and Regulations of RA 9184, the CONTRACTOR and other contractors/bidders, submitted bids to construct and complete the EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II with the approved program of works, plans and specification and other requirements thereof;

WHEREAS, the above-mentioned project has undertaken through Competitive Public Bidding;

WHEREAS, after opening of bids on March 8, 2023, the bid price of the CONTRACTOR was found to be the Lowest Calculated Bid (LCB);

WHEREAS, the Bids and Awards Committee and Technical Working Group of the OWNER conducted post qualification and thorough evaluation as to its responsiveness to the Bid Requirements and Technical Specification dated March 13, 2023 awarded the above-mentioned Bid under Resolution No. 001 s. 2023 to the CONTRACTOR to its bid in the amount of THREE MILLION THREE HUNDRED EIGHTY TWO THOUSAND EIGHT HUNDRED FIFTEEN PESOS & 57/100.00 (Php 3,382,815.57) Philippine Currency Only.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. That in this Contract Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to;

Patricio
 ENGR. RAL JOY VENCER PATRICIO
 Owner-ENERGO CONSTRUCTION

Nema D. Bundo
 NEMA D. BUNDO
 Accountant I

Nolly C. Gerona
 NOLLY C. GERONA, Ph.D.
 SAC Chairperson

E. Balbona
 DINGRAS E. BALBONA, DDM.-LG
 Administrative Officer IV

Rex D. Diaz
 ENGR. REX D. DIAZ, DIT
 Campus Administrator

Nordy D. Siason
 NORDY D. SIASON, JR., Ed.D., CESO VI
 SUC President II


PATRICIO
Owner-ENERGO
CONSTRUCTION
ENGR/RAL JOY VENCER


NEMA D. BUNDA
Accountant I


NOLI J. GERONA, Ph.D.
BAC Chairperson


DINGRAS E. BALBONA, DDM.-LG
Administrative Officer IV


ENGR. REX D. DIAZ, DIT
Campus Administrator


NORDY D. SISON, JR. Ed.D., CESO VI
SUC President II

2. That the following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

- a.) Contract Agreement;
- b.) Bidding Documents;
- c.) Specifications;
- d.) Bill of Quantities
- e.) Invitation to Bid and Eligibility to Bid
- f.) Program of Works
- g.) Plans


- h.) Wining bidder's bid, including the Eligibility Requirements. Technical and Financial Proposals, and all other documents/statements submitted:

Legal Documents

- a. Valid PhilGEPs Registration Certificate (Platinum Membership) (all pages)
- b. Registration certificate from Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives or its equivalent document
- c. Mayor's or Business permit issued by the city or municipality where the principal place of business of the prospective bidder is located, or the equivalent document for Exclusive Economic Zones or Areas
- d. Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the Bureau of Internal Revenue (BIR)

Technical Documents

- e. Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
- f. Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided under the rules; and
- g. Philippine Contractors Accreditation Board (PCAB) License;
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
- h. Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission; or
Original copy of Notarized Bid Securing Declaration; and
- i. Project Requirements, which shall include the following:
 - a. Organizational chart for the contract to be bid;
 - b. List of contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data;
 - c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; and
- j. Original duly signed Omnibus Sworn Statement (OSS);


ENGR. PATRICIO JOY VENCER
OWNER-ENERGO
CONSTRUCTION

and If applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

- k. The prospective bidder's audited financial statements, showing, among others, the prospective bidder's total and current assets and liabilities, stamped "received" by the BIR or its duly accredited and authorized institutions, for the preceding calendar year which should not be earlier than two (2) years from the date of bid submission; and
- l. The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).


NEMA D. BUNDA
Accountant I

FINANCIAL COMPONENT ENVELOPE

- m. Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

- n. Original of duly signed Bid Prices in the Bill of Quantities; and
- o. Duly accomplished Detailed Estimates Form, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; and
- p. Cash Flow by Quarter.


NOLI L. GERONA Ph.D.
BAC Chairperson


DINGRAS E. BALBONA, DDM.-LG
Administrative Officer IV

- 3. That in consideration of the Payments to be made by the **OWNER** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **EMPLOYEEER/OWNER** to execute and complete the **WORKS** and remedy any defects therein in conformity in all respects with the provisions of this **CONTRACT**;


ENGR. REX D. DIAZ, DIT.
Campus Administrator

- 4. That the Contractor will fully and faithfully furnish all required materials and labor and will complete the said **EXPANSION OF COLLEGE OF AGRICULTURE BUILDING-PHASE II** and hereby agrees to complete the Contract within One Hundred Twenty (120) Calendar Days which shall commence within Seven (7) Calendar Days from the issuance of the "Notice to Proceed";
- 5. The amount of liquidated damages (LD) deductible from payments, due to Contractor, shall be one tenth of one percent (0.1%) of the cost of the unperformed portion of the Contract for everyday of delay. Once the cumulative amount of LD reached 10% of the amount of this Contract, the **OWNER** shall rescind this contract without prejudice to other courses of action and remedied open to it;


NORDY D. SIASON, JR., Ed.D., CESO VI
SUC President II

- 6. That the **EMPLOYER/OWNER** hereby covenants to pay the **CONTRACTOR** in consideration of the execution and completion of the **WORKS** at the unit prices agreed in the Bill of Quantities at the time and in the manner prescribed by the **CONTRACT** and specified in the BOQ. It is understood that the quantities listed in the **PROPOSAL** do not govern final payment, hence, payment to the **CONTRACTOR** will be made only for actual quantities of contract items performed in accordance with the plans and specifications and accomplishment report and accepted by the **EMPLOYER/OWNER**;

7. The items of work covered under this contract are enumerated and hereunder, viz;

Item No.	Description	Quantity	Unit	Unit Cost	Total
I	GENERAL REQUIREMENTS <i>Temporary Facilities, Billboards and Occupational Safety and Health</i>	1	Lot	79,650.00	79,650.00
II	REINFORCED CONCRETE WORKS (USE CLASS "A") <i>Structural Members, Canopies</i>	1	Lot	950,750.00	950,750.00
III	MASONRY <i>(See floor plan)</i>	1	Lot	328,150.00	328,150.00
IV	PLASTERING WORKS (USE CLASS "A") <i>(16mm interior & exterior concrete plaster)</i>	1	Lot	45,000.00	45,000.00
V	METAL ROOF FRAMING <i>(see floor plan)</i>	1	Lot	302,450.00	302,450.00
VI	PRE-PAINTED METAL ROOFING <i>(Pre-Painted Long Span Roofing and Accessories)</i>	1	Lot	20,750.00	20,750.00
VII	DOORS AND WINDOWS <i>(see schedule of doors and windows)</i>	1	Lot	23,015.00	23,015.00
VIII	TILE WORKS <i>(2ND floor only)</i>	1	Lot	478,850.00	478,850.00
IX	CEILING <i>(2ND floor only)</i>	1	Lot	228,950.00	228,950.00
X	PLUMBING WORKS <i>(2nd floor CR Fixture only and all roughing-ins)</i>	1	Lot	97,517.00	97,517.00
XI	ELECTRICAL WORKS <i>(2nd floor electrical works and 3rd floor roughing-ins)</i>	1	Lot	167,520.00	167,520.00
	GRAND TOTAL INDIRECT & DIRECT COST				660,213.57
	GRAND TOTAL				3,382,815.57

8. The Joint Guidelines on Changes Orders, Extra Work Orders, etc. as provided under the pertinent provisions of the RA 9184 and Department Order No. 2014 of 2004, are hereby incorporated as part of this CONTRACT;
9. Within a period of One Hundred Twenty (120) Calendar Days after the completion and final acceptance of this PROJECT, the CONTRACTOR shall remain liable for any damage/s or defect/s discovered of the works due to faulty construction methods or the use of materials of inferior quality or violation of the terms and conditions of this CONTRACT;
10. The CONTRACTOR shall be held responsible for any structural defects and/or failure of the completed projects within fifteen (15) years for permanent structures after Final Acceptance except those occasioned by force majeure and those caused by the other parties; the EMPLOYER/OWNER shall use perpetual disqualification to the CONTRACTOR from participating in any public bidding, if fails to comply with the Warranty Provisions under Section 62 of RA 9184;
11. The CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the Government to suspend payment for the contract;
12. The CONTRACTOR shall likewise regularly present within duration of the contract, a tax clearance from the BIR as well as a copy of its income and business tax returns duly stamped received by the BIR and duly validated with the tax payments made thereon;
13. If any dispute or difference of any kind whatsoever arises between the EMPLOYER/OWNER and the CONTRACTOR in connection with or arising out of this Contract, or carrying out of the works, it shall first be referred to and settled by the ISCOF-Office of the President, However, if the decision of the SUC President II is not satisfactory either to the EMPLOYER/OWNER or the CONTRACTOR, such dispute may be submitted to, and settled by the Office of the Campus Administrator. In case the decision is not be acceptable to the Contractor, the same shall be

See J. V. Pajon
ENGR. JAL JOY VENCER
PATRICIO
Owner-ENERGO
CONSTRUCTION

Nema D. Bunda
NEMA D. BUNDA
Accountant I

Noli L. Geroma, Ph.D.
NOLI L. GEROMA, Ph.D.
BAC Chairperson

Dingra E. Balbona, DDM.-LG
DINGRAJ E. BALBONA, DDM.-LG
Administrative Officer IV

Rex D. Diaz, I
ENGR. REX D. DIAZ, I
Campus Administrator

Nordy D. Siason, Jr., Ed.D., CESO VI
NORDY D. SIASON, JR., Ed.D., CESO VI
SUC President II

elevated to the Construction Industry Arbitration Commission (CIAC) created by the Executive Order No. 1088 for settlement;


14. This contract/agreement becomes binding and valid upon the parties and shall remain effective upon approval hereof until the final completion and acceptance of the project;
15. The Implementing Rules and Regulations of RA 9184, P.D. 1759, other existing laws, decrees, executive and administrative order, department orders/circulars issued by proper authorities affecting government construction projects, as well as the guidelines for the completion and payment of price escalation on infrastructure contracts adopted and approved by the Government, shall be made and formed as integral part of this contract;
16. The CONTRACTOR shall comply with, and strictly observe, all laws regarding workmen's health & safety, workmen's welfare, compensation for injuries, minimum wages, hours of labor and other labor laws as per relevant and applicable provisions of P.D. 442, as amended otherwise known as the Labor Code Law of the Philippines

IN WITNESS WHEREOF, the parties hereto affixed their respective signatures on the 20th day month of March and year 2023 and place first above-written.

GOVERNMENT OF THE REPUBLIC OF
THE PHILIPPINES
ILOILO STATE COLLEGE OF FISHERIES
DINGLE CAMPUS DINGLE, ILOILO

ENERGO CONSTRUCTION


(Party of the First Part)
By



NOBBY D. MASON, JR., Ed.D., CESO VI
SUC President II

(Party of the Second Part)
By


ENGR. RAL JOY VENCER PATRICIO
Owner


WITNESSES


NOLI L. GERONA, Ph.D.
BAC Chairperson


DINGRAS E. BALBONA, DDM-LG
Administrative Officer IV


ENGR. REX D. DIAZ, DIT
Campus Administrator

FUNDS AVAILABLE


NEMA D. BUNDA
Accountant I

APPROVED this 20th day of March 2023 in ILOILO STATE COLLEGE OF FISHERIES-DINGLE CAMPUS, DINGLE, ILOILO

REPUBLIC OF THE PHILIPPINES)
CITY OF ILOILO)SS

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and within the Iloilo City personally appeared DR. NORDY D. SIASON, JR., SUC President II representing the ILOILO STATE COLLEGE OF FISHERIES with PRC License Number 0477912 issued at Iloilo City valid until June 17, 2023 and ENGR. RAL JOY VENCER PATRICIO, Owner, representing ENERGO CONSTRUCTION with Residence Certificate No. CRC No. 03520641 issued on JAN. 9, 2023 at ILOILO CITY known to me be the same persons who executed the foregoing CONTRACT AND AGREEMENT and they acknowledged to me that the same is true act and deed for and in behalf of the parties they represented.

This instrument consists of six (6) pages including this page, on which this acknowledgement is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF I have hereto affixed my Signature and official Seal this MAR 20 2023 day of _____

Doc. No. 702
Page No. 42
Book No. 1
Series of 2023

ROBERT TAN G. GARANON
NOTARY PUBLIC
FOR THE CITY AND PROVINCE OF ILOILO
M. 10 OF CLUST P. 31, 2023
NOTARIAL COMBIS NO. 10 REG. NO. 129 (11/21/2022)
PT. OF REG. NO. 177/2013-PAGASADEN
PT. OF REG. NO. 6197/11/2011-ILOILO CITY
I. 10 OF CLUST. 10093
GR. REG. NO. 10121 C. J. 00, ILOILO CITY

Engr. Ral Joy Vencer Patricio
ENGR. RAL JOY VENCER PATRICIO
Owner-ENERGO CONSTRUCTION

Nema D. Bunda
NEMA D. BUNDA
Accountant I

Ngil L. Gerona, Ph.D.
NGIL L. GERONA, PH.D.
BAC Chairperson

Dingras E. Balbona, DDM.-LG
DINGRAS E. BALBONA, DDM.-LG
Administrative Officer IV

Engr. Rex D. Diaz, DIT
ENGR. REX D. DIAZ, DIT
Campus Administrator

Nordy D. Siason, Jr.
NORDY D. SIASON, JR., Ed.D., CESO VI
SUC President II



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY
OFFICE OF THE PRESIDENT
Barotac Nuevo, Iloilo | email: iscofpresident@gmail.com / iscofpresident2016@gmail.com
website: iscof.edu.ph | Contact No: 09176246100

Standard Form Number: SF-INFR-7472
Revised ON August 11, 2004

Project Reference Number:
Contract Name :
Location :

ITB No. 23-02-001 (Philgeps Ref. No. 9482191)
Expansion of College of Agriculture Building-Phase II
ISCOF-Dingle Campus, Bgy. San Matias, Dingle, Iloilo

March 22, 2023
Date

NOTICE TO PROCEED

ENGR. RAL JOY VENCER PATRICIO
The Owner
ENERGO CONSTRUCTION
50 Burgos St., Bgry. Burgos-Mabini Plaza
La Paz, Iloilo

Dear Sir/Madame:

The attached Contract Agreement having been approved; notice is hereby given **ENERGO CONSTRUCTION** that work may precede on the Expansion of College of Agriculture Building-Phase II.

You are now hereby notified to complete the Contract within **One Hundred Twenty (120) Calendar Days** which shall commence within **Seven (7) Calendar Days** from the issuance of the "Notice to Proceed".

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Iloilo State College of Fisheries-Dingle Campus.

Very truly yours,

NORBY D. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:

I acknowledge receipt of this Notice on: 3/24/23

Name of Representative of the Bidder: FRANZ DAN-D C. HALATBA

Authorized Signature:

The Head of the Procuring Entity, through the Procurement Unit/Office, immediately upon approval of the recommendation for award, shall issue the Notice to Proceed to the bidder with the LCRB.