



Iloilo State University of Fisheries Science and
Technology Main Poblacion Site
Revised on: August 11, 2004

Reference Number: 10037375
Repair and Maintenance of University
Facility (Techno Hub Glass Door
Installation)

NOTICE TO PROCEED

September 4, 2023

DOROTEO G. SALAS

DG Salas Construction Services
Authorized Managing Officer/Owner
81 2/F Public Market, Ilaud Poblacion, Barotac Nuevo, Iloilo


Dear Sir:

The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to DG Salas Construction Services, that the Repair and Maintenance of University Facility (Techno Hub Glass Door Installation) may proceed to Iloilo State University of Fisheries Science and Technology Main Poblacion Site, J.T. Bretaña St., Barotac Nuevo, Iloilo with (Solicitation No. RFQ2023-08-30/ Ref. No. 10037375) upon receipt of this notice.


You are hereby responsible for performing the services under the terms and conditions of the agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Iloilo State University of Fisheries Science and Technology Main Poblacion Site

Very truly yours,


NORBY D. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:


DOROTEO G. SALAS
Representative, DG SALAS CONSTRUCTION SERVICES

Date: SEPT. 15, 2023



CONTRACT AND AGREEMENT
Repair and Maintenance of University Facility (Techno Hub Glass Door Installation)

DOROTELO G. SALAS
Owner/General Manager

KNOW ALL MEN BY THESE PRESENTS:

This contract made and entered into this 31st day of August year 2023 at ISUFST, Main Poblacion Site, J.T. Bretaña St., Ilaya Poblacion, Barotac Nuevo, Iloilo.

The ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY represented by **NORDY D. SIASON JR., Ed.D., CESO VI**, SUC President II, with office address at J.T. Bretaña St., Ilaya Poblacion, Barotac Nuevo, Iloilo as the **PARTY OF THE FIRST PART**, hereinafter called the **EMPLOYER** duly authorized for this purpose.

and
DG SALAS CONSTRUCTION SERVICES with the office address at 81 2/F Public Market, Ilaud Poblacion, Barotac Nuevo, Iloilo by **DOROTELO G. SALAS**, Owner, who has been authorized for this purpose as the **PARTY OF THE SECOND PART** hereinafter called the **CONTRACTOR**.

WITNESSETH:

WHEREAS, as the **EMPLOYER** is desirous that the plan certain **WORKS** should be executed by the **CONTRACTOR**, viz: As per plan, specification and approved **POW** and has accepted the **BID** of the **CONTRACTOR** for the execution and completion of such **WORKS** and the remedying of any defects therein;
WHEREAS, the above-mentioned project has been undertaken through Public Bidding;

WHEREAS, the total amount of award for completion of the **WORKS** is **ONE HUNDRED THIRTY-FOUR THOUSAND PESOS (Php 134,000.00)**.

WHEREAS, **THE WHOLE** works in the **PROJECT** as covered by this **CONTRACT** shall be completed within **Ten (10) Calendar Days** in accordance with the provisions of the Bid documents.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. That in this Contract Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. That the following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Bid Form accomplished and submitted by the Contractor including the following annexes:
 - i. Authority of the Signing Official
 - ii. Bid Prices in the Bill of Quantities
 - iii. Detailed Estimated
 - iv. Construction Schedule
 - v. Construction Methods
 - vi. Projects Organizational Chart
 - vii. Manpower Schedule
 - viii. Equipment Utilization Schedule
 - ix. Cash Flow and Payment Schedule
 - x. Certificate of the Site Inspection
 - xi. Supplementary PQ Statement per D.O. 88 of 1991.
 - b. Contract Agreement
 - c. Conditions of Contract
 - d. Drawing/Plans
 - e. Invitation to Bid
 - f. Specifications
 - g. Instructions to Bidders

NORDY D. SIASON JR., Ed.D., CESO VI
SUC President II

JOSE S. BRICAYA
Administrative Officer V

RES P. JANDONERO
Planning Officer, ISCOF
Barotac Nuevo Campus

DOROTEO G. SALAS
Owner/General Manager

NORDY D. SIASON JR., Ed.D., CESO VI
SUC President II

JOSE S. MARICAYA
Administrative Officer V

RES P. MANDONERO
Planning Officer, ISCOF
Barotac Nuevo Campus

- h. Addenda
- i. Performance Bond
- j. Prequalification and Post Qualification Statements
- k. Certificate of Cash Deposit for Operating Expenses
- l. Notice of Award to Contractor and Constructor's Conforme thereto
- m. Contractor's All Risk Insurance
- n. Other pertinent documents as maybe required

3. That in consideration of the Payments to be made by the EMPLOYER to the CONTRACTOR as hereinafter mentioned the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORKS and remedy any defects therein in all respects with the provisions of the CONTRACT.
4. The owner hereby covenants to pay the CONTACTOR in consideration of the prosecution, completion and maintenance of the project in the manner and at the time specified in its Bid Form for the following but not limited to the herein items of works.

The following items and quantities are included in the scope of work:

ITEM NO.	ESTIMATED COST OF ITEM OF WORK		UNIT	QTY	UNIT COST	TOTAL
	Scope of Work to be Done					
I.	DOORS & WINDOWS		lot	1.00	134,000.00	134,000.00
	see schedule of Doors & Windows					
	TOTAL					134,000.00

5. The Implementing Rules and Regulations of R.A., P.D. 1759 other existing laws, decrees, executive and administrative orders, circulars, issued by proper authorities affecting government construction projects, as well as the guidelines for the completion and payment of Price Escalation on infrastructure contracts adopted and approved by the Government, shall be made and formed as Integral Part of the Contact.
6. That this CONTRACT shall take effect until the CONTRACTOR has furnished and delivered to the EMPLOYER a Performance Bond that is fully acceptable to the EMPLOYER in the form and amount **Forty Thousand Two Hundred Pesos (40,200.00)** as required in the Instruction to Bidders:
 - a. Cash certified check, cashier check, manager check bank draft or irrevocable letter of credit - five percent (5%)
 - b. Bank guarantee - ~~ten~~ percent (10%)
 - c. Surety Bond - thirty percent (30%)
7. In case the CONTRACTOR refuse or fails to satisfy complete the work within the specified contract time. Plus any time extension duly granted and hereby in default under the CONTRACTOR shall pay the GOVERNMENT for liquidated damages, and not by way of penalty, an amount to be determined for each calendar day of delay, until the work is completed and accepted or take over by the Government.
8. In case the CONTRACTOR lags, behind schedule in his work and incurs 15% or more negative slippage, based on his approved by PERT/CPM, SUC President II of the ILOILO STATE COLLEGE OF

DOROTEO G. SALAS
Owner/General Manager

NORDY D. SIAISON JR., Ed.D., CESO VI
SUC President II

JOSE S. ARICAYA
Administrative Officer V

RES P. PANDONERO
Planning Officer, ISCOF
Barotac Nuevo Campus

FSHERIES may at his discretion, terminate or rescind the contract pursuant to existing laws, rules and regulations.

$$\begin{aligned} \text{TLD} &= \text{VUUP} \times [(1 + \text{OCC} \times n - 1)] \times K \\ \text{VUUP} &= \text{TCP} - \text{VCUP} \end{aligned}$$

Where:

TLD= Total Liquidated Damages, in Pesos

VUUP = Value of the Uncompleted and Usable Portions of the Contract work, as of the expiry date of the contract, in Pesos

TCP = Total Contract Price, in Pesos

VCUP = Value of the Completed and Usable Portions of the Contract work, as of the expiry date of the contract, in Pesos

OCC = Prevailing Opportunity Cost of Capital for Government Projects set by the NEDA which is currently pegged at 15%

n = Total number of years that the contract is delayed are the expiry date of the contract

K = Adjustment factor to cover additional losses
 $= 1 + C + (i \times n)$

Where:

C = Cost of construction supervision as a percentage not exceeding 10% of the construction cost

i = annual inflation rate


9. The CONTRACTOR comply with, and strictly observed, all laws regarding workmen's health and safety, workmen's welfare compensation for injuries, minimum wages, hours of labors and other labor laws as Ministry Order No. 0\9 series of 1981.
10. The CONTRACT warrants that he has not given nor promised to give any money or gift to any employee of the EMPLOYER (or any Philippine Government Instrumentality) to secure this CONTRACT).
11. The Joint Guidelines on Change Orders, Extra Works Orders, etc. As provided under the pertinent provision of the implementing Rules and Guidelines of R.A. 9184 are hereby incorporated as part of the CONTRACT.
12. Within a period of 12 (twelve) months after completion and final acceptance of the PROJECT, the CONTRACTOR shall remain liable for any damaged or defect discovered on the works due to faulty construction or the use of materials of inferior quality of violation of terms of the CONTRACT.
13. If any dispute or difference of any kind whatsoever arises between the EMPLOYER or the ENGINEER and the CONTRACTOR in the connection with or arising out of the CONTRACT, or carrying out of the WORKS, it shall first be referred to and settled by, the ENGINEER is not satisfactory either to the EMPLOYER or the CONTRACTOR, such dispute may be submitted, and settled of the Construction Industry Arbitration Commission (CIAC) created by the Executive Order 1088.
14. This agreement becomes binding and valid upon approval by the proper authorities.

IN WITNESS WHEREOF, the parties hereto set their respective hands of on the day, month and year first above written.

**ILOILO STATE UNIVERSITY OF FISHERIES
SCIENCE AND TECHNOLOGY
(PARTY OF THE FIRST PART)**


**DG SALAS CONSTRUCTION SERVICES
(PARTY OF THE SECOND PART)**

BY:


NORDY B. SIASON JR., Ed.D., CESO VI
SUC President II

BY:


DOROTEO G. SALAS
Owner/General Manager


RES P. JANDONERO
Planning Officer, ISUFST Main Poblacion Site
Witness


JOSE S. ARICAYA
Administrative Officer V
Witness

Approved this 31st day of Aug. year 2023.

DOROTE O G. SALAS
Owner/General Manager

REPUBLIC OF THE PHILIPPINES
CITY OF ILOILO)S.S.
X-----X

ACKNOWLEDGEMENT

BEFORE ME, a Notary Public for and in the above jurisdiction, this _____ Personally, appeared the following persons presenting and exhibiting their respective identifications (IDs) bearing their respective photos and specimen signature as indicated below:

NAMES	TYPES OF IDENTIFICATION	ID No.	PLACE OF ISSUE	DATE OF ISSUE
NORDY D. SIASON JR., Ed.D., CESO VI				
DOROTE O G. SALAS				

NORDY D. SIASON JR., Ed.D., CESO VI
SUC President II

Know to me and to know the same persons who executed the foregoing Agreement with which they acknowledge before me to be their free, voluntary act and deed consisting of 5 (Five) pages including the page on which this Acknowledgement is written, signed by the Parties and their instrumental witnesses and every page hereof and sealed with my notarial seal.

IN WITNESS WHERE OF, I have hereunto set my hand and seal on the date and place first above written.

Doc No.: 24
Book No.: 6
Page No.: 1581
Series of 2023.

JOSE ROMI S. MARANON
NOTARY PUBLIC
FOR THE PROVINCE AND CITY OF ILOILO
UNTIL DECEMBER 31, 2023
NOTARIAL COMMISSION REG. NO. 60
IBP MEMBERSHIP O.R. NO. 263890
ISSUED AT PASIG CITY-IBP ON JAN. 3, 2023
P/O R. NO. 8068156
ISSUED AT ILOILO CITY ON JAN. 3, 2023
ROLL OF ATTY. NO. 33326
ADDRESS: LOPEZ ST., ILOILO CITY

JOSE S. ARICAYA
Administrative Officer V

RES P. JANDONERO
Planning Officer, ISCOF
Baroqag Nuevo Campus



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY
THE OFFICE OF BIDS AND AWARDS COMMITTEE

Ilaya Poblacion, Barotac Nuevo, Iloilo | email: iscofbncampusbac@gmail.com
website: iscof.edu.ph | Contact No: +63-908-254-2324



NOTICE OF AWARD

August 29, 2023


DOROTEO G. SALAS
DG Salas Construction Services
Authorized Managing Officer/Owner
81 2/F Public Market, Ilaud Poblacion, Barotac Nuevo, Iloilo

Dear Sir:


We are happy to notify that your Bid dated August 15, 2023 for execution of DG Salas Construction Services for the Repair and Maintenance of University Facility (Techno Hub Glass Door Installation) (RFQ2023-08-30/ Ref. No. 10037375) with a Contract Price amounting to ONE HUNDRED THIRTY-FOUR THOUSAND PESOS (Php 134,000.00), is hereby accepted.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the security.

Very truly yours,


NOBBY E. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:


DOROTEO G. SALAS
Representative, DG SALAS CONSTRUCTION SERVICES

Date: AUG. 29, 2023



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY
THE OFFICE OF BIDS AND AWARDS COMMITTEE

Ilaya Poblacion, Barotac Nuevo, Iloilo | email: iscofbcampusbac@gmail.com
 website: iscof.edu.ph | Contact No: +63-908-254-2324

BAC office



BAC Resolution Declaring SCRB and Recommending Approval for Notice of Award on Repair and Maintenance of University Facility (Techno Hub Glass Door Installation)

RESOLUTION NO. 08-65 s. 2023

Whereas, the Iloilo State University of Fisheries Science and Technology Main Poblacion Site advertised the Invitation to Apply for Eligibility to Bid for the Repair and Maintenance of University Facility (Techno Hub Glass Door Installation) with the ABC of Php 135,000.00 and posted it in Philgeps with Solicitation No. RFQ2023-08-30/ and Ref. No. 10037375 and ISUFST Main Poblacion Site Bulletin for 3 days;

Whereas, in response to the said advertisement, one (1) bidder submitted the application for eligibility to bid and was found eligible and passed the preliminary examination of bids on August 15, 2023 @ 10:00 a.m.;

Name of Bidder	Bid Amount as Read	% Variance from ABC
DG Salas Construction Services	Php 134,000.00	0.74%
Quatro Amigos Builders & Supply	Non-Responsive (No Quote)	
JECC Construction and Supply	Non-Responsive (No Quote)	

Whereas, on August 17, 2023 @ 10:00 a.m. the Evaluation of Bids are as follows:


Name of Bidder	Bid Amount as Read	% Variance from ABC
DG Salas Construction Services	Php 134,000.00	0.74%

Whereas, on August 22, 2023 @ 10:00 a.m. upon careful examination, validation and verification of all the technical and financial requirements submitted by the bidder with the Single - Calculated Bid, DG Salas Construction Services has been found responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED

- a.) To declare DG Salas Construction Services as the Single-Calculated and Responsive Bidder.
- b.) To recommend approval for Notice of Award on Repair of Repair and Maintenance of University Facility (Techno Hub Glass Door Installation)


RESOLVED, at the BAC Office, Iloilo State University of Fisheries Science and Technology, 24th day of August 2023.


RUBY F. PERASOL
 BAC Chairman


FLOCERPEDA H. BELAONG
 BAC Member


RENANTE A. DIAMANTE
 BAC Member


JOSE S. ARICAYA
 BAC Member


NORDY D. SLASON, JR., Ed.D., CESO VI
 SUC President II

Approved on: Aug. 24, 2023