



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY
THE OFFICE OF BIDS AND AWARDS COMMITTEE

Ilaya Poblacion, Barotac Nuevo, Iloilo | email: iscofbcampusbac@gmail.com
website: iscof.edu.ph | Contact No: +63-908-254-2324



NOTICE OF AWARD

August 25, 2023


FRITZ EVAN A. DESIERTO
Owner/Manager
JECC Construction and Supply
Brgy. Bongco, Pototan, Iloilo

Dear Sir:

We are happy to notify that your Bid dated August 14, 2023 for execution of JECC Construction and Supply for the Purchase and Delivery of Blinds (RFQ2023-08-23/ Ref. No.10033669) with a Contract Price amounting to FOUR HUNDRED NINETEEN THOUSAND (Php 419,000.00), is hereby accepted.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the security.

Very truly yours,


NORDY D. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:


FRITZ EVAN A. DESIERTO
Representative, JECC CONSTRUCTION AND SUPPLY
Date: 08-25-23

PURCHASE ORDER

ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY

Entity Name

Supplier : <u>JEC CONSTRUCTION AND SUPPLY</u>	P.O. No. : 23 - 08 - 56
Address : <u>Bengco, Pototan, Iloilo</u>	Date : August 30, 2023
TIN : <u>93457052900</u>	Mode of Procurement : Small Value Procurement

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery : ISUFST MAIN POBLACION SITE

Delivery Term : 30 Days

Date of Delivery : Oct. 11, 2023

Payment Term : 30 Days

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
		BLINDS (Blackout)			
1	Sq.ft	33 x 118	54	200.00	10,800.00
2	Sq.ft	42 x 38	15	200.00	3,000.00
3	Sq.ft	33 x 92	42	200.00	8,400.00
4	Sq.ft	55 x 55	21	200.00	4,200.00
5	Sq.ft	43 x 121	108	200.00	21,600.00
6	Sq.ft	43 x 38	30	200.00	6,000.00
7	Sq.ft	34 x 92	88	200.00	17,600.00
8	Sq.ft	52 x 64	23	200.00	4,600.00
9	Sq.ft	53 x 64	96	200.00	19,200.00
10	Sq.ft	40 x 118	33	200.00	6,600.00
11	Sq.ft	41 x 118	102	200.00	20,400.00
12	Sq.ft	43 x 118	105	200.00	21,000.00
13	Sq.ft	52 x 64	69	200.00	13,800.00
14	Sq.ft	55 x 64	96	200.00	19,200.00
15	Sq.ft	70 x 59	29	200.00	5,800.00
16	Sq.ft	31 x 87	19	200.00	3,800.00
17	Sq.ft	59 x 60	25	200.00	5,000.00
18	Sq.ft	65 x 54	48	200.00	9,600.00
19	Sq.ft	30x 130	54	200.00	10,800.00
20	Sq.ft	43 x 50	15	200.00	3,000.00
21	Sq.ft	36 x 92	23	200.00	4,600.00
22	Sq.ft	33 x 105	48	200.00	9,600.00
23	Sq.ft	43 x 22	15	200.00	3,000.00
24	Sq.ft	65 x 70	128	200.00	25,600.00
25	Sq.ft	91 x 70	44	200.00	8,800.00
26	Sq.ft	37 x 90	23	200.00	4,600.00
27	Sq.ft	54 x 64	72	200.00	14,400.00
28	Sq.ft	57 x 64	25	200.00	5,000.00
29	Sq.ft	56 x 64	25	200.00	5,000.00
30	Sq.ft	35 x 92	22	200.00	4,400.00
31	Sq.ft	41 x 25	15	200.00	3,000.00
32	Sq.ft	39 x 100	27	200.00	5,400.00
33	Sq.ft	40 x 100	28	200.00	5,600.00



34	Sq.ft	41 x 100	28	200.00	5,600.00
35	Sq.ft	39 x 100	108	200.00	21,600.00
36	Sq.ft	83 x 70	40	200.00	8,000.00
37	Sq.ft	42 x 99	87	200.00	17,400.00
38	Sq.ft	37 x 99	25	200.00	5,000.00
39	Sq.ft	67 x 57	54	200.00	10,800.00
40	Sq.ft	38 x 100	26	200.00	5,200.00
41	Sq.ft	40 x 100	28	200.00	5,600.00
42	Sq.ft	41 x 25	30	200.00	6,000.00
43	Sq.ft	59 x 69	56	200.00	11,200.00
44	Sq.ft	57 x 45	18	200.00	3,600.00
45	Sq.ft	62 x 65	28	200.00	5,600.00
					419,000.00

(Total Amount in Words) Four Hundred Nineteen Thousand Pesos Only.

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Mirabelle B. Chavez
Mirabelle B. Chavez / FELC Corp. of Supply
 Signature over Printed Name of Supplier
Aug. 20, 2023
 Date

Very truly yours,

Nordy D. Siason, Jr.
NORDY D. SIASON, JR., ED. D. CESO VI
 Signature over Printed Name of Authorized Official
 SUC President II
 Designation

Fund Cluster : _____
 Funds Available : _____

Christine C. Balagosa
CHRISTINE C. BALAGOSA, CPA
 Signature over Printed Name of Chief Accountant/Head
 of Accounting Division/Unit

ORS/BURS No. : _____
 Date of the ORS/BURS: _____
 Amount : _____



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY
THE OFFICE OF BIDS AND AWARDS COMMITTEE

Ilaya Poblacion, Barotac Nuevo, Iloilo | email: iscofbcampusbac@gmail.com

website: iscof.edu.ph | Contact No: +63-908-254-2324



BAC Resolution Declaring LCRB and Recommending Approval for Notice of Award on Purchase and Delivery of Blinds

RESOLUTION NO. 08-59s. 2023

Whereas, the Iloilo State University of Fisheries Science and Technology Main Poblacion Site advertised the Invitation to Apply for Eligibility to Bid for the Purchase and Delivery of Blinds with the ABC of Php 430,000.00 and posted it in Philgeps with Solicitation No. RFQ2023-08-23 and Ref. No.10033669 and ISUFST Main Poblacion Site Bulletin for 3 days;

Whereas, in response to the said advertisement, three (3) bidders submitted the application for eligibility to bid and was found eligible and passed the preliminary examination of bids on August 14, 2023 @ 08:00 a.m.;

Name of Bidder	Bid Amount as Read	% Variance from ABC
JECC Construction and Supply	Php 419,000.00	2.56%
JC Albason Builders & Construction Supply	Php 423,190.00	1.58%
EZ Gold Construction and Supply	Php 429,475.00	0.12%

Whereas, on August 16, 2023 @ 08:00 a.m. the Evaluation of Bids are as follows:

Name of Bidder	Bid Amount as Read	% Variance from ABC
JECC Construction and Supply	Php 419,000.00	2.56%
JC Albason Builders & Construction Supply	Php 423,190.00	1.58%
EZ Gold Construction and Supply	Php 429,475.00	0.12%

Whereas, on August 16, 2023 @ 08:00 a.m. upon careful examination, validation and verification of all the technical and financial requirements submitted by the bidder with the Lowest- Calculated Bid, JECC Construction and Supply has been found responsive;


NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED

- a.) To declare JECC Construction and Supply as the Lowest-Calculated and Responsive Bidder.
- b.) To recommend approval for Notice of Award on the JECC Construction and Supply .

RESOLVED, at the BAC Office, Iloilo State University of Fisheries Science and Technology, 23rd day of August 2023.


RUBY F. PERASOL
BAC Chairman


ANNELYN J. DEASIS
BAC Member


FLOCERFEDA H. BELAONG
BAC Member


ROBEL D. DOSANO
BAC Member


RENANTE A. DIAMANTE
BAC Member


NORB D. SEASON, JR., Ed.D., CESO VI
SUC President II

Approved on: Aug. 23, 2023



Republic of the Philippines
ILOILO STATE UNIVERSITY OF FISHERIES SCIENCE AND TECHNOLOGY

THE OFFICE OF BIDS AND AWARDS COMMITTEE
Ilaya Poblacion, Barotac Nuevo, Iloilo | email: iscofbcampusbac@gmail.com
website: iscof.edu.ph | Contact No: +63-908-254-2324



Iloilo State University of Fisheries Science and
Technology Main Poblacion Site
Revised on: August 11, 2004

Reference Number: 10033669
Purchase and Delivery of Blinds

NOTICE TO PROCEED

September 1, 2023

FRITZ EVAN A. DESIERTO

Owner/Manager
JECC Construction and Supply
Brgy. Bongco, Pototan, Iloilo

Dear Ma'am:

The attached Contract Agreement/ Purchase Order having been approved, notice is hereby given to JECC Construction and Supply that the Purchase and Delivery of Blinds may proceed to Iloilo State University of Fisheries Science and Technology Main Poblacion Site, J.T. Bretaña St., Barotac Nuevo, Iloilo with (Solicitation No. RFQ2023-08-23/ Ref. No.10033669) upon receipt of this notice.

You are hereby responsible for performing the services under the terms and conditions of the agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Iloilo State University of Fisheries Science and Technology Main Poblacion Site.

Very truly yours,

NORDY D. SIASON, JR., Ed.D., CESO VI
SUC President II

Conforme:


FRITZ EVAN A. DESIERTO
Representative, JECC CONSTRUCTION AND SUPPLY

Date: 09-11-23